STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11
NUMBER OF BI DDERS 4

Bl D RANK

04/ 06/ 04
03-2MD704

B I

03- SAC-50-R2. 6/ R6. 0

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HMLB

318, 000. 00 AMOUNT UNDER

Bl DDER | D

245, 234. 00 3

257,873. 00 1

292, 843.

332, 801.

50 2

00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
0 TOTAL NUMBER OF WORKI NG DAYS

D SUMMARY
I N SACRAMENTO COUNTY | N SACRAMENTO
FROM 65TH STREET UNDERCROSSI NG TO
0.4 KM EAST OF MANLOVE PEDETRI AN
OVERCRGOSSI NG

REPAI R JO NTS AND SEAL CRACKS

72,766. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 14/ 04
CONTRACT CODE '"H '
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

40

PERCENT UNDER EST 22. 88

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

CONTRACTORS CHEM CAL | NC

3130 DEPOT ROAD
HAYWARD CA 94545

GRAHAM CONTRACTORS | NC

P O BOX 26770
SAN JOSE CA 95159

I NTERMOUNTAI N SLURRY SEAL | NC

P O BOX 50085
WATSONVI LLE CA  95077-5085

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

FAX

FAX

FAX

FAX

510 783-5631
00465453
510 783-3468

408 293-9516
00315789
408 293- 3633

831 724-1011
00462443
831 768-4021

909 944-1037
00676575
909 944-3112

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03-2M)704 Bl D245

03- SAC-50-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 06/ 04 04/ 14/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE STRI PI NG ( PORTI ON)
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

PACI FI C EXCAVATI ON MODI FY TRAFFI C MONI TORI NG ( PORTI ON)
9796 KENT STREET
ELK GROVE CA 95624

W C C CONSTRUCTORS TRAFFI C CONTROL ( PORTI ON)
P O BOX 1480
LUCERNE VALLEY CA 92356



03-2M)704
03- SAC-50-R SUMMARY
04/ 06/ 04
LI ST
Bl DDER | D NAME AND ADDRESS

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

04/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

CENTRAL STRI PI NG SERVI CE | NC
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

FARVWEST SAFETY | NC
226 NORTH MAI N STREET
LODI CA 95240

J A GONSALVES AND SON CONSTRUCTI ON | NC
1100 SOSCOL FERY ROAD STE F
NAPA CA 94558

STEI NY AND COVPANY | NC
P O BOX 3008
VALLEJO CA 94590

UNI TED RENTALS

1277 OLD BAYSHORE HI GHWAY
SAN JOSE CA 95112

NAME AND ADDRESS

ITEMS 3, 5, 8 THRU 13 (PARTI AL)

| TEM 3 ( PARTI AL)

| TEM 7

| TEM 14

| TEM 4

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

J A GONSALVES AND SON CONSTRUCTI ON | NC
P O BOX 6553

NAPA CA 94581

ON NEXT PAGE

ITEMS 3, 5 AND 8 THRU 13 (PARTI AL)

I TEM 1

| TEM 7



03-2M)704 Bl D245
03- SAC-50-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 06/ 04 04/ 14/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STEI NY AND COVPANY | TEM 14
P O BOX 3008
VALLEJO CA 94590
UNI TED RENTAL HI GHWAY TECHNOLOG ES I TEMS 3 AND 4 ( PARTI AL)
1277 OLD BAYSHORE
SAN JOCSE CA 95112
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
STEI NY AND COVPANY | NC ELECTRI CAL

VALLEJO CA



03-2M)704 Bl D245

03- SAC-50- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 06/ 04 04/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
4 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
5 150722 REMOVE PAVEMENT MARKER M 49, 300 .35 17, 255. 00
6 032466 SEAL RANDOM CRACKS AND JO NTS LNKM 48 765. 00 36, 720. 00
7 413111 REPAI R SPALLED JO NTS MR 100 940. 00 94, 000. 00
8 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 21, 200 .35 7,420. 00
( SPRAYABLE)
9 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 450 1. 30 1, 885. 00
10 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 800 . 65 1, 820. 00
(BROKEN 3.66 M- 0.92 M
11 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 400 .30 10, 020. 00
(BROKEN 10.98 M- 3.66 M
12 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 580 .30 174. 00
(BROKEN 5.18 M- 2.14 M
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 980 3. 00 11, 940. 00
14 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 26, 000. 00* 26, 000. 00

TOTAL 245, 234. 00



03-2M)704 Bl D245

03- SAC-50-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 06/ 04 04/ 14/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 900. 00* 900. 00 2, 000. 00* 2000. 00
2 3, 500. 00* 3500. 00 2, 100. 00* 2100. 00 2, 000. 00* 2000. 00
3 19, 800. 00* 19800. 00 36, 000. 00* 36000. 00 85, 000. 00* 85000. 00
4 2, 700. 00* 2700. 00 18, 500. 00* 18500. 00 20, 000. 00* 20000. 00
5 18 8874. 00 14 6902. 00 20 9860. 00
6 1, 830. 00 87840. 00 1, 905. 00 91440. 00 1, 700. 00 81600. 00
7 819. 00 81900. 00 819. 00 81900. 00 750. 00 75000. 00
8 .35 7420. 00 . 367 7780. 40 .45 9540. 00
9 1.30 1885. 00 1.36 1972. 00 1.50 2175. 00
10 .65 1820. 00 . 844 2363. 20 .80 2240. 00
11 .30 10020. 00 . 315 10521. 00 .40 13360. 00
12 .30 174. 00 . 315 182. 70 .50 290. 00
13 3.00 11940. 00 3. 89 15482. 20 3.20 12736. 00
14 18, 000. 00* 18000. 00 16, 800. 00* 16800. 00 17, 000. 00* 17000. 00
TOT 257,873. 00 292, 843. 50 332, 801. 00



